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Contract Data 
   

 The Employer is  

Name 

Address 

Telephone 

E-mail address 

 

The works are 

Virgin Islands Recovery and Development Agency 

Wickham’s Cay II, Tortola, VG1110, British Virgin Islands 

+1 (284) 393-8003 

procurement@bvirecovery.vg 

 

Design, Supply and Install a new lighting system to A.O. Shirley Ground  

The site is 

The starting date is 

The completion date is 

The period for reply is 

The defects date is 

The defect correction period is 

The delay damages are 

The assessment day is the 

The retention is 

A.O. Shirley Ground   

. . to be agreed . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . to be agreed . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . .one week . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

26 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

2 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

US$250.00 . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

28th day . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

10 % reducing to 5% during the defects 
period  

 

 

 

weeks. 

weeks after Completion. 

weeks. 

per day. 

of each month. 

 

Does the United Kingdom Housing Grants, Construction and  
Regeneration Act (1996) apply?  

 

Yes / No (delete as appropriate) 

 

The Adjudicator is 

 

Name 

Address 

 

Telephone 

E-mail address 

British Virgin Islands International Arbitration Centre. . . . . . . . . . . . . . . . . . . . . . . .  

Ritter House, 3rd Floor, P.O. Box 3438, Road Town, Tortola, VG1110,. . . . . . . . . . .  

British Virgin Islands. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

+1 (284) 393-8000  

info@bviiac.org . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Contract Data 
   

The interest rate on late payment is 0.5% per complete week of delay. 

The Contractor is not liable to the Employer for loss of or damage to the Employer’s 

property in excess of 

 

UD$500,000.00 for any one event. 

The Employer provides this 
insurance 

N/A 

The minimum amount of cover for the third insurance stated in the 

Insurance Table is US$1,000,000.00. 

The minimum amount of cover for the fourth insurance stated in the 

Insurance Table is 

The Advance Payment shall be 

The Adjudicator nominating 
body is 

The tribunal is 

If the tribunal is arbitration, 
the arbitration procedure is 

US$1,000,000.00.  

 
 

British Virgin Islands International Arbitration Centre   

Arbitration  

 
Any dispute, controversy or claim arising out of or relating to this Contract, or the 
breach, termination or invalidity thereof, shall be settled by arbitration in 
accordance with the BVI IAC Arbitration Rules 

The conditions of contract are the NEC3 Engineering and Construction Short Contract April 2013 and the following 
additional conditions  

 

The Project Manager is: Mr. Sergio Dantas 
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Contract Data 

The Contractor’s Offer 
   

 The Contractor is  

Name 

Address 

Telephone 

E-mail address 

 

 

  

 

 

The percentage for overheads and profit added to the Defined Cost for people is . . . . . . . . . %. 

The percentage for overheads and profit added to other Defined Cost is . . . . . . . . . %. 

The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount to be 
determined in accordance with the conditions of contract. 

The offered total of the Prices is  

 

Signed on behalf of the Contractor 

Name 

Position 

Signature 

 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date  . . . . . . . . . . . . . . . . . . . . . . . .  

Witness 

The Employer’s Acceptance 

The Employer accepts the Contractor’s Offer to Provide the Works 

Signed on behalf of the Employer 

Name 

Position 

Signature 

 

 

 

Paul Bayly  

Chief Executive Officer  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date  . . . . . . . . . . . . . . . . . . . . . . . .  

Witness 
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Contract Data 
 

COMMISSIONER OF OATHS 
 

 

I HEREBY CERTIFY THAT the above-named Paul Bayly appeared before me on the _________ day of       2020 and 

being known to me acknowledged the above signature to be his and that he has freely and voluntarily executed this 

document and understood its contents. 

 

 

          

____________________________ 

Commissioner of Oaths 

 

 

I HEREBY CERTIFY THAT the above-named          appeared before me on the_________ day of         2020 and being 

known to me acknowledged the above signature to be his and that he has freely and voluntarily executed this 

document and understood its contents. 

 

 

 

 

____________________________ 

Commissioner of Oaths 
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Contract Data 

Price List 
Item number Description Unit Quantity Rate Price 

  

Entries in the first four columns in this Price List are made either by the Employer or the tenderer. 
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being left 
blank. 
 
If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the 
quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the 
Price, which is also entered. 

 

. . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 

 

 

 

 

The total of the Prices  
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Contract Data 

Works Information 

1 Description of the works 

See Scope of works Booklet 3. 

  

2 Drawings 

Drawing number Revision Title 

... .GS-100. . . . . . . . . . . . . . . . . . . . . . . . . A. . . . . . . . . . . . . . . .  . . .Grandstand As-Built Plan . . . . . . . . . . . . . . . 

. . . .GS-101. . . . . . . . . . . . . . . . . . . . . . . . . A. . . . . . . . . . . . . . . .  . . .Seating & Rail Damage . . . .. . . . . . . . . . . . . 

. . . .GS-102. . . . . . . . . . . . . . . . . . . . . . . . . A. . . . . . . . . . . . . . . .  . . .Aluminum Plank and Decking Damage. . . . 

. . . .GS-103. . . . . . . . . . . . . . . . . . . . . . . . . A. . . . . . . . . . . . . . . .  . . .As-Built Beam & Column Layout Plan . . . . . 

. . . .GS-104. . . . . . . . . . . . . . . . . . . . . . . . . A. . . . . . . . . . . . . . . .  . . .Connections to be Repaired. . . . . . . . . . . . . 

. . . . D-101 . . . . . . . . . . . . . . . . . . . . . . . . . A. . . . . . . . . . . . . . . .  . . .Demolition Plan. . . . . . . . . . . . . . . . . . . . . . . 

. . . . S-101 . . . . . . . . . . . . . . . . . . . . . . . . . A. . . . . . . . . . . . . . . .  . . .Sickbay & Gym Floor Plan . . . . . . . . . . . . . . 

. . . . S-102 . . . . . . . . . . . . . . . . . . . . . . . . . A. . . . . . . . . . . . . . . .  . . .Gym Roof Plan. . . . . . . . . . . . . . . . . . . . . . . . 

. . . . S-501 . . . . . . . . . . . . . . . . . . . . . . . . . A. . . . . . . . . . . . . . . .  . . .Structural Details . . . . . . . . . . . . . . . . . . . . . 

. . . . S-502 . . . . . . . . . . . . . . . . . . . . . . . . . A. . . . . . . . . . . . . . . .  . . .Structural Details . . . . . . . . . . . . . . . . . . . . . 

. . . . S-503 . . . . . . . . . . . . . . . . . . . . . . . . . A. . . . . . . . . . . . . . . .  . . .Structural Details . . . . . . . . . . . . . . . . . . . . . 
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Contract Data 

Works Information 

3 Specifications  

 

Title Date or revision Tick if publicly available 

 ………………………………….. . . . . . . . . . . . . . . . . . . . . . . . . . .      …………………………………              

………………………………….. . . . . . . . . . . . . . . . . . . . . . . . . . .       ……………………………….  
  

4 Constraints on how the Contractor Provides the Works 

see page 9 – site information. 
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Contract Data 

Works Information 

5 Requirements for the programme 

a. Provide sufficient detail of Work Breakdown Structures/Activities to ensure a comprehensive assessment of 
the programme can be made. 

b. Define the critical path. 

c. Allow for mobilisation, holidays, likely weather conditions etc. 

d. Make use of concurrent activity across all Contract phases design, procure, construct. 

e. Allow for the delivery of materiel and highlight those long lead items that could affect the critical path. 

f. Allow for the levelling of equipment and personnel. 

g. Allow for all testing and commissioning. 

h. Allow for handover - snagging, hand over required information and H&S File. 

6 Services and other things provided by the Employer 

 

Item Date by which it 
 will be provided 

None    

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Contract Data 

Site Information 
 

 

A.O. Shirley Ground is currently open to athletes and to the general public. It is the contractor’s responsibility to 
protect the area where the works will be carried out to avoid public access to it while allowing the site users to carry 
on with their sport practice. 
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