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<"NeC3 Engineering and Construction

A contract between Virgin Islands Recovery and Development Agency (RDA)

and

for Repair the A.O. Shirley Ground Grandstand
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Contract Data

Name
Address
Telephone

E-mail address

The works are

The site is

The starting date is

The completion date is

The period for reply is

The defects date is

The defect correction period is
The delay damages are

The assessment day is the

The retention is

Regeneration Act (1996) apply?

Name

Address

Telephone

E-mail address

The Employer is
Virgin Islands Recovery and Development Agency

Wickham’s Cay Il, Tortola, VG1110, British Virgin Islands
+1 (284) 393-8003

procurement@bvirecovery.vg

Design, Supply and Install a new lighting system to A.O. Shirley Ground
A.O. Shirley Ground

..tobeagreed.......... ... ...l

..tobeagreed............ .. ... ...

.oneweek . L weeks

2B e e weeks after Completion.
2 e weeks.

US$250.00 ... oo iii it ie e per day.

28Mday . .. of each month.

10 % reducing to 5% during the defects
period

Does the United Kingdom Housing Grants, Construction and

¥Yes-/ No (delete as appropriate)

The Adjudicator is

British Virgin Islands International Arbitration Centre. . . .....................
Ritter House, 3rd Floor, P.O. Box 3438, Road Town, Tortola, VG1110,...........
British Virgin Islands. . .. ... . e
+1 (284) 393-8000

INTO@DVIIAC.OFE . . ottt ettt e e
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The interest rate on late payment is 0.5% per complete week of delay.
The Contractor is not liable to the Employer for loss of or damage to the Employer’s

property in excess of UD$500,000.00 for any one event.

The Employer provides this

insurance N/A

The minimum amount of cover for the third insurance stated in the
Insurance Tableis US$1,000,000.00.

The minimum amount of cover for the fourth insurance stated in the
Insurance Tableis US$1,000,000.00.

The Advance Payment shall be

The Adjudicator nominating
body is British Virgin Islands International Arbitration Centre

The tribunal is  Arbitration

If the tribunal is arbitration,

the arbitration procedure is  Any dispute, controversy or claim arising out of or relating to this Contract, or the
breach, termination or invalidity thereof, shall be settled by arbitration in
accordance with the BVI IAC Arbitration Rules

The conditions of contract are the NEC3 Engineering and Construction Short Contract April 2013 and the following
additional conditions

The Project Manager is: Mr. Sergio Dantas
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The Contractor’s Offer

The Contractor is
Name

Address
Telephone

E-mail address

The percentage for overheads and profit added to the Defined Cost for peopleis......... %.
The percentage for overheads and profit added to other Defined Costis......... %.

The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount to be
determined in accordance with the conditions of contract.

The offered total of the Prices is

Signed on behalf of the Contractor
NaME e e
POSItION L e e
Signature .. ... Date ....... ... ..ot

Witness

The Employer's Acceptance

The Employer accepts the Contractor’s Offer to Provide the Works
Signed on behalf of the Employer
Name Paul Bayly
Position Chief Executive Officer
Signature .. ... Date ....... ... .. i,

Witness
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COMMISSIONER OF OATHS

| HEREBY CERTIFY THAT the above-named Paul Bayly appeared before me on the day of 2020 and

being known to me acknowledged the above signature to be his and that he has freely and voluntarily executed this

document and understood its contents.

Commissioner of Oaths

| HEREBY CERTIFY THAT the above-named appeared before me on the___ day of 2020 and being
known to me acknowledged the above signature to be his and that he has freely and voluntarily executed this

document and understood its contents.

Commissioner of Oaths
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Price List

ltem number Description Unit Quantity Rate Price

Entries in the first four columns in this Price List are made either by the Employer or the tenderer.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being left
blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the
quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the
Price, which is also entered.

The total of the Prices I
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Works Information

1 Description of the works

See Scope of works Booklet 3.

2 Drawings

Drawing number Revision Title

L.GS100. .. Ao ...Grandstand As-BuiltPlan...............
LGS0 s Ao ...Seating & RailDamage ... ..............
LGS102. s Ao .. .Aluminum Plank and Decking Damage. . . .
LGS103. s A .. .As-Built Beam & Column Layout Plan . . ...
LGS104. s A ...Connections to be Repaired. ............
DA0L . Ao ...DemolitionPlan. . .....................
S0 Ao ...Sickbay & Gym FloorPlan..............
LSA02. s e Ao ...GymRoofPlan........... .. o L.
LLSB0L L Ao ...Structural Details . .. ..................
LLSB02 . Ao ...Structural Details .. ...................
LLSB03 . Ao ...StructuralDetails ... ..................
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Works Information

3 Specifications

Title Date or revision Tick if publicly available

4 Constraints on how the Contractor Provides the Works

see page 9 - site information.




ITT Booklet 2
ITT No.: ITT/0025 Project Code 152.04
Dated :22- Nov-2019 Project Name: AO Shirley Ground Repairs

Contract Data

Works Information

5 Requirements for the programme

a. Provide sufficient detail of Work Breakdown Structures/Activities to ensure a comprehensive assessment of
the programme can be made.

b. Define the critical path.

c. Allow for mobilisation, holidays, likely weather conditions etc.

d. Make use of concurrent activity across all Contract phases design, procure, construct.

e. Allow for the delivery of materiel and highlight those long lead items that could affect the critical path.
f. Allow for the levelling of equipment and personnel.

g. Allow for all testing and commissioning.
h. Allow for handover - snagging, hand over required information and H&S File.

6 Services and other things provided by the Employer

Item Date by which it
will be provided




ITT Booklet 2
ITT No.: ITT/0025 Project Code 152.04
Dated :22- Nov-2019 Project Name: AO Shirley Ground Repairs

Contract Data

Site Information

A.O. Shirley Ground is currently open to athletes and to the general public. It is the contractor’s responsibility to
protect the area where the works will be carried out to avoid public access to it while allowing the site users to carry
on with their sport practice.



