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Recovery and Development Agency 
 

Director of Procurement 
Recovery and Development Agency 
Building 13 Cyril B Romney Tortola Pier Park 
Wickham’s Cay I 
Road Town, Tortola, VG 1110 
British Virgin Islands 

 Invitation to Tender No. 
RDA/ITT/2021/006/NCB 
 
Due for Return on 09 June 2021 
By 1000 hours (10:00am) 

 
REQUIREMENTS 

 
FOR 

 
REPAIR WORKS 

 
OF 

 
PERIMETER FENCING ANEGADA RECREATION FACILITY  

 
The contents of this Invitation to Tender must not be disclosed to unauthorised persons and 
must be used only for the purposes of tendering.  Please read these documents carefully before 
tendering. The procurement process being used for this activity is National Competitive Bidding 
(NCB). 

 
 
 
 
 
 
 
 
 
 
 
 
 

Email: procurement@bvirecovery.com 
Website: www.bvirecovery.vg 

Building No. 13, Cyril B. Romney Tortola Pier Park, Wickham’s Cay 1, Road Town,  
Tortola, VG1110, Virgin Islands 
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SCOPE OF WORKS – REPAIR OF PERIMETER FENCING ANEGADA RECREATION FACILITY 

1. INTRODUCTION 
 

The Anegada Recreation Ground has fallen into disrepair over the last few years.  The predominant 
cause for this damage was due to the fence becoming holed during hurricane Irma.  Following this 
livestock had unrestricted access to the site resulting in further damage. There has been no 
maintenance or attempt to repair the site which has further compounded the deterioration of the site.  
Works to restore this facility will involve some demolition as well as restoration and new construction.  
Primary focus of the restoration of the facility should be the fencing to prevent further deterioration 
and protect any future investment. 

 

2. REQUIREMENTS 

The Bidder shall scrutinize each document immediately upon receiving it and shall promptly give notice 
to the RDA of any pages or works which appear to be omitted. If interested, eligible contractors are 
requested to: 

2.1 The Bidder at the pre-arranged Bidder’s Conference should visit and examine the site 
and its surroundings and must obtain for himself/herself on his/her own responsibility all 
information, which may be necessary for preparing the Tender and entering into a Contract. 

 

2.2 The Bidder shall complete and submit shall be fully priced Bill of Quantities with a rate 
entered for each item for the following itemized work listed within Section: 5 - Scope of 
Works. Each amount shall be carried forward to the Summary, the total of which shall be 
carried forward to the Offer. If any item is not priced, there shall be no payment for the work 
described in the item, which shall be deemed covered by other rates and/or prices. 

 

2.3 The Bidder shall provide all labour, supervision, materials, plant, equipment, including 
statutory permits and required inspections to provide an operational and tested systems for 
all essential utility and services required and listed within Section: 5 - Scope of Works. 

 

2.4 The Bidder shall meet the requirements described herein and in accordance with 
applicable building codes and ordinances. BVI Building Ordinance 1955, BVI Building 
Regulations 1999 and the BVI Physical Planning Act 2004.   
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3. LOCATION 
The project site is located in the Settlement located on the on the island of Anegada 
Block: 6170B-44,  
GPS coordinates: 18°43'19.0"N 64°18'55.4"W 
 
 

 
 

Figure 1:  Location of Recreation Ground 
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4. GENERAL SITE CONDITIONS PARAMETERS 
 
The general site conditions parameters set out the basic duties and responsibilities of the contactor which 
must be adhered and acknowledges full understanding of the nature and location of the specific work 
required for execution; 
 

4.1 Mobilization and Site Occupation  
The Contractor shall mobilize and occupy specified work area of the site for the duration of the 
project, being mindful of the ongoing activities on the basketball court and graveyard. The 
contractor shall be responsible to reduce all public exposure to the works. 

 

4.2 Operational Planning, Policy and Procedures. These procedures are utilized in managing 
and controlling the project before mobilizing and project setting out commences as such the 
contractor shall responsible for conducting the following: 

 

4.2.1 Worker Conduct: All workers, while in and around perimeter of the recreation ground, 
shall act in a professional manner. The Contractor shall at all times enforce proper 
discipline and decorum among all workers on the worksite and shall control, among other 
things: 1) noise, including music; 2) the use of offensive language; 3) smoking or drinking 
of alcoholic beverages on the worksite; 4) physical violence; 5) thievery; and 6) the 
transportation of articles or materials deemed hazardous or dangerous. 

 

4.2.2 Site Security: The contractor, during construction, shall take all reasonable measures to 
protect and safeguard all materials and plant mobilized to site or materials allocated for 
construction 

 

4.2.3 Coordination and Availability: The contractor shall be required to co-ordinate their 
operations with work of sub-contractors, utility companies, transportation companies 
and/or barges.  Allowance for such shall be included in the consolidate the priced bid and 
the time for completion of the works 

 

4.2.4 Worksite Clean-up/Good housekeeping:  The contractor, during construction, shall 
always keep clean the worksite and such immediate surrounding areas which it may utilize 
from waste materials, dust pollution, debris and/or rubbish and is to employ adequate 
dust control measures (if required).  
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4.2.5 Restoration of Conditions:  The site at the ending of everyday the site shall be cleaned 
and kept clean for operations. All rubbish or refuse and all unused materials and tools 
shall be promptly stored away and thoroughly cleared and left clean, free from debris and 
in a condition satisfactory to the PM. 
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5. SCOPE OF WORKS 
 
The Scope of Works sections does not contain the full specification, the following details are an aid to the 
Contractor in understanding the specific work required for execution; 
 

5.1 Construction of Chain-link Fence, Gates and picket fence design on top of existing concrete 
wall  

 

5.1.1 The Contractor shall construct approximately 559 linear yds of fencing.    Four hundred 
and sixteen linear yards (416) will be chain-link fence and one hundred and forty-three 
linear yards (143) surrounding the graveyard being a picket design place on top of the 
existing concrete wall including, three (3) gates, one pedestrian and two vehicular   

 
A visual location of the proposed fence and gates is shown in Figure 2 and to be 
constructed in accordance to the detailed drawings C-01 to A-02 enclosed. 

 

 
 

Figure 2: Visual depiction of perimeter fence, and gates location 
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5.1.2 The contractor shall remove and dispose of the existing chain-link fence from the field 
and the picket fence along the graveyard adjacent to the playing field.  The picket fence 
from the site clearance shall be stored for possible reuse. 

 

5.1.3 The Chain-link Fence shall consist of 2 inches (50 mm) vinyl zinc or aluminium coated 
chain-link mesh x No. 9 gauge hot dip galvanise chain-link fencing 8’ high on existing 3” 
diameter PVC poles at 10’ centres complete with all necessary fixings, caps, bands, bolts, 
and sleeves etc. Refer to drawing specification (dwg. A-01). The fabric shall be 
manufactured from the highest quality open hearth steel, hot dipped galvanized after 
weaving or woven from electrolytic galvanized wire with tensile strength of 100,000 psi 
(689.48 MPa) and have a minimum galvanized coating of 1.6 oz/ft2 (48.79 mg/cm2) as per 
standard specification for Class II of zinc-coated steel chain link fence fabric ASTM 
(American Society for Testing and Materials) Specification designation: A392-68 and latest 
revision thereof. 

 

5.1.4 The tension bar of dimension shall be 5/8” x 8’ height and affixed to the beginning and 
end of the chain-link roll unto the post with the tension bar oval accessories consisting of 
galvanized steel and shall be spaced not more than 15 in. (38 cm) apart on terminal posts  

 

5.1.5 All existing posts shall be standard continuous 3” diameter PVC poles of sufficient 
strength to carry loads without visual deflection, complete with all necessary fittings and 
riveted caps. The posts shall be embedded into concrete footings, with a minimum 
concrete compressive strength 4000 psi at 28 days, to the adequate supporting depth not 
exceeding 2 feet as specified within the detail drawing (dwg. A -01).   

 

5.1.6 The post shall have a minimum diameter of 3 inches and shall extend 8’ -3” in height 
above finished ground level unless otherwise noted as shown on drawings. No tubing, 
conduit or open seam material will be permitted  

 

5.1.7 The top rails shall only connect at joints with galvanized slip-on pipe sleeve couplings 
with a 3-pin barb arm affixed to the top with 3 - 12.5-gauge barb wires as per detail 
drawing (dwg. A-01). 
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5.1.8 All tension wires shall have a minimum zinc coating of 1.6 oz/ft2 (48.79 mg/cm2) of 
surface area and consist of No. 9 gauge 9 aluminium cable wire unto the middle tension 
wire stretched taut, at middle of fabric, installed equidistance between the above finished 
ground elevation and the top rail and affixed to chain link fabric by tie wires. 

 

5.1.9 The tire wires shall be No. 12 gauge aluminium wire to each post also ties to be made 
through the first diamond from bottom of each post. Every 12 in. (30 cm) for line posts 
and 18 in. (46 cm) for top rails. 

 

5.1.10 All fittings to be designed and manufactured of materials having sufficient strength to 
perform the necessary functions. All fittings shall be manufactured from first grade 
galvanized malleable iron and pressed steel or aluminium (corrosion resistant castings of 
latest design). Steel fittings shall have a 2.0 oz./ft2 (61 mg/cm2) zinc coating of surface area 

 

5.1.11 The Gates shall consist of 2 double swing gate, and 1 single gate with pedestrian 
access. The overall standard widths and heights will be in accordance to detail drawing (C-
01).  

 
5.1.12 The contractor shall fabricate and install two cattle grids 16’ and 14’ lengths to be 

placed at the entrance gates of the playing field at a width of 4’. 
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6. ASSESSMENT OF RETURNS. 

6.1 A detailed technical submission which should incorporate all the requirements set out 
in Booklet 1 – Instructions to Tenderers. Tenderers are required to achieve a minimum score 
of 60 in the technical evaluation in order to qualify for the commercial (price) evaluation. 

6.2 The tender return will be assessed on the basis of a commercial (price) weighting of 
70% and technical content and quality of the proposal at 30%.  

6.3 Assessors will evaluate the Tenderer’s technical submission, against the scoring criteria 
shown on the technical criteria evaluation sheet. The Authority may seek clarifications from 
the tenderers in the tender evaluation period. 

7. COMMUNICATION, COORDINATION AND PERMISSIONS 
 

The Contractor shall be responsible for liaising with the public authorities and acquiring necessary 
inspections and approvals from the relevant authorities. 

8. REPORTING 
 

An updated MS Project/ Excel file must be submitted bi-weekly along with a written progress report 
to the Project Manager. This is due 2:00pm every other Friday and will contain: 
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8.1 Title page stating Project Name, Contractor and Date of Report 

8.2 Table/ Page summarising: 

8.2.1 Project Title 

8.2.2 Contractor Name 

8.2.3 Report Serial Number 

8.2.4 Reporting Period (dates) 

8.2.5 Project Commencement Date 

8.2.6 Planned Completion Date 

8.2.7 Any time over-run 

8.2.8 Revised Completion Date 

8.2.9 Original Contract Value 

8.2.10 Contingency Sum 

8.2.11 Variations (Add & Omit) to date 

8.2.12 Projected Final Contract Cost 

8.2.13 Previous Expenditure 

8.2.14 Additional Expenditure in the reporting period (estimated) 

8.2.15 Total Expenditure to Date 

8.2.16 Gross Value of Work to date (estimated) 

8.2.17 Overall Progress of Works (as a percentage) 

8.3 Introduction – brief overview of report contents 

8.4 Scope of Works – summary of the works contracted 

8.5 Works Undertaken – any comments on timeline, and sub-paragraph for each area of 
work undertaken during the reporting period 

8.6 Project Costs – breakdown of costs and progress and value 

8.7 Employment (Site) – confirmation of how many people of what skill/trade/role have 
been working on site during the reporting period 

8.8 Employment (Administration) – confirmation of how many administrative/ 
management staff are working on the project during the reporting period 

8.9 Risks – List of current key risks affecting safety, environment, time, quality, cost 
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8.10 Conclusion – Final wrap up of situation 

8.11 Recommendations – any requests for assistance, suggestions, clarifications can be 
entered here. 

8.12 Photographs – at least 8 photographs of the works progressing during the reporting 
period. 

 

9. HANDOVER 
 

At the end of the works the contractor will need to provide: 

9.1 A Certificate of compliance with BVIEC requirements 

9.2 As-built drawings 

9.3 Engineering drawings and plans 

9.4 Schematic of any electrical, gas and plumbing installations 

9.5 A summary of the works carried and if there were any issues  

9.6 Maintenance plan associated with any works conducted 

9.7 Photographic evidence.  

9.8 An incident log if there are any incidents on-sites 

9.9 Any hazards that have not been eliminated through the design and construction 
processes, and how they have been addressed 

9.10 Warranty agreements. 
 

10. QUERIES AND RESPONSES 
 
Any questions are welcomed, and responses are to be made directly to the Recovery and Development 
Agency’s Procurement Team who can be contacted using the following details: 
 
Attention: Director of Procurement 
E-mail:  Procurement@bvirecovery.vg 
Telephone:  +1 (284) 340-2605 
Address:  Recovery and Development Agency 

Building No. 13, Cyril B. Romney Tortola Pier Park 
Wickham’s Cay I 
Tortola, VG1110 
British Virgin Islands 

 


