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SAMPLE 

 

 Engineering and Construction 

Short Contract 
 

A contract between . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

and . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

for . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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 Notes about this contract are printed in boxes like this one. They are not 
part of the contract. 
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SAMPLE 

 

Contract Data 
   

 The Employer is  

Name 

Address 

Telephone 

E-mail address 

 

The works are 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Fax . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  .  

The site is 

The starting date is 

The completion date is 

The period for reply is 

The defects date is 

The defect correction period is 

The delay damages are 

The assessment day is the 

The retention is 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

 

 

weeks. 

weeks after Completion. 

weeks. 

per day. 

of each month. 

%. 

Does the United Kingdom Housing Grants, Construction and  
Regeneration Act (1996) apply?  

 

Yes / No (delete as appropriate) 

 

The Adjudicator is 

 

Name 

Address 

 

Telephone 

E-mail address 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Fax . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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SAMPLE 

 

Contract Data 
   

The interest rate on late payment is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . % per complete week of delay. 

Insert a rate only if a rate less than 0.5% per week of delay has been agreed. 

The Contractor is not liable to the Employer for loss of or damage to the Employer’s 

property in excess of 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . for any one event. 

The Employer provides this 
insurance 

Only enter details here if the Employer is to provide insurance. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

The minimum amount of cover for the third insurance stated in the 

Insurance Table is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The minimum amount of cover for the fourth insurance stated in the 

Insurance Table is 

The Adjudicator nominating 
body is 

The tribunal is 

If the tribunal is arbitration, 
the arbitration procedure is 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The conditions of contract are the NEC3 Engineering and Construction Short Contract April 2013 and the following 
additional conditions  

Only enter details here if additional conditions are required. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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SAMPLE 

 

Contract Data 

The Contractor’s Offer 
   
 The Contractor is  

Name 

Address 

 

Telephone 

E-mail address 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Fax . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

The percentage for overheads and profit added to the Defined Cost for people is . . . . . . . . . %. 

The percentage for overheads and profit added to other Defined Cost is . . . . . . . . . %. 

The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount to be 
determined in accordance with the conditions of contract. 

The offered total of the Prices is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Enter the total of the Prices from the Price List. 

Signed on behalf of the Contractor 

Name 

Position 

 

Signature 

 

In the presence of  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date . . . . . . . . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Name . . . . . . . . . . . . . . . . . . . . . . . .  

                       Witness 

The Employer’s Acceptance 
The Employer accepts the Contractor’s Offer to Provide the Works 

Signed on behalf of the Employer 

Name 

Position 

 

Signature 

 

In the presence of 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date  . . . . . . . . . . . . . . . . . . . . . . . .  

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Name . . . . . . . . . . . . . . . . . . . . . . . .  

                       Witness 
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SAMPLE 

4  

Contract Data 

Price List 

Entries in the first four columns in this Price List are made either by the Employer or the tenderer. 
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being 
left blank. 
 
If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the 
quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce 
the Price, which is also entered. 

Item number Description Unit Quantity Rate Price 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

. . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . .  . . . . . . . . . . . . 

 The total of the Prices  
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SAMPLE 

Contract Data 

Works Information 

The Works Information should be a complete and precise statement of the Employer’s requirements. If it is 
incomplete or imprecise there is a risk that the Contractor will interpret it differently from the Employer’s 
intention. Information provided by the Contractor should be listed in the Works Information only if the 
Employer is satisfied that it is required, is part of a complete statement of the Employer’s requirements and is 
consistent with the other parts of the Works Information. 

1 Description of the works 

Give a detailed description of what the Contractor is required to do and of any work the Contractor is to 
design. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . .  

2 Drawings 

List the drawings that apply to this contract. 

 

Drawing number Revision Title 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SAMPLE 

Contract Data 

Works Information 

3 Specifications 

List the specifications which apply to this contract. 

 

Title Date or revision Tick if publicly available 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 
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4 Constraints on how the Contractor Provides the Works 

State any constraints on the sequence and timing of work and on the methods and conduct of work including 
the requirements for any work by the Employer. 
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SAMPLE 

Contract Data 

Works Information 

5 Requirements for the programme 

State whether a programme is required and, if it is, state what form it is to be in, what information is to be 
shown on it, when it is to be submitted and when it is to be updated. 
 
State what the use of the works is intended to be at their Completion as defined in clause 11.2(1). 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . .  
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. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

6 Services and other things provided by the Employer 

Describe what the Employer will provide, such as services (including water and electricity) and ‘‘free issue’’ 
Plant and Materials and equipment. 

 

Item Date by which it 
 will be provided 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 
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. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . 
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. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  .  . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SAMPLE 

Contract Data 

Site Information 

Give information about the site such as the ground conditions and any other information which is likely to 
affect the Contractor’s work such as limitations on access and the position of adjacent structures. 
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. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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SAMPLE 

 

Contract Forms 

 

This Section contains forms which, once completed, will form part of the Contract. The forms for 
Performance Security and Advance Payment Security, when required, shall only be completed 
by the successful Bidder after contract award. 

 

• Form of Tender-Securing Declaration 

• Letter of Acceptance 

• Advance Payment Security 

• Performance Security (Bank Guarantee) 
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SAMPLE 

 

Form of Tender-Securing Declaration 

 
Date: [insert date (as day, month and year)] 

Tender No.: [insert number of tender process] 
 

 
To: [insert complete name of Purchaser] 

We, the undersigned, declare that:     

We understand that, according to your conditions, tenders must be supported by a Tender-

Securing Declaration. 

We accept that we will automatically be suspended from being eligible for tendering in any 

contract with the Recipient for the period of time of 12 months starting on [insert date], if we are 

in breach of our obligation(s) under the tender conditions, because we: 

(a)  have withdrawn our Tender during the period of tender validity specified in the Instructions 

to Tender document; or 

(b)  having been notified of the acceptance of our tender by the Purchaser during the period of 

bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish 

the Performance Security, in accordance with the ITT. 

We understand this Tender-Securing Declaration shall expire if we are not the successful 

Tenderer, upon the earlier of (i) our receipt of your notification to us of the name of the successful 

Tenderer; or (ii) twenty-eight days after the expiration of our Tender. 

Signed: [insert signature of person whose name and capacity are shown] In the capacity of 
[insert legal capacity of person signing the Tender-Securing Declaration]  

Name: [insert complete name of person signing the tender-Securing Declaration]   

Duly authorised to sign the tender for and on behalf of: [insert complete name of Tenderer] 

Dated on ____________ day of __________________, _______ [insert date of signing] 

Corporate Seal (where appropriate) 

[Note: In case of a Joint Venture, the Tender-Securing Declaration must be in the name of all 
partners to the Joint Venture that submits the tender.] 
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SAMPLE 

 

Letter of Acceptance 

 
 

[On letterhead of the Employer] 

 
. . . . . . . [Date]. . . . . . . 

 
To: . . . . . . . . . .  [Name and Address of the Contractor] . . . . . . . . . .    
 
 
Subject: . . . . . . . . . .   [Notification of Award Contract No].  . . . . . . . . . .    
 
 
Thank you for taking part in the above-mentioned tender process.  This Letter of Acceptance is 
to notify you that your Tender dated . . . . [insert date] . . . .  for execution of the . . . . . . . . . .[insert 

name of the contract] . . . . . . . . . . for a price not exceeding . . . . . . . . .[insert amount in numbers 

and words and name of currency], is hereby accepted by our Agency. 
 
This letter constitutes the formation of a Contract until the formal Contract Agreement is signed 
by both parties.  A draft Contract Agreement will be forwarded for your review in a separate 
email, subject to the Board’s formal approval.  The Adjudicator for this Contract is the British 
Virgin Islands International Arbitration Center (BVIAC).   
  
You are requested to furnish the Performance Security within 28 days in accordance with the 
Conditions of Contract, using for that purpose the Performance Security Form included below in 
this Invitation to Tender Document.  
 
 
Authorised Signature:   ..............................................................................................  
 
 
Name and Title of Signatory:   ...................................................................................  
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SAMPLE 

Advance Payment Security 

 

[Bank’s Name, and Address of Issuing Branch or Office] 

 
Beneficiary:  ............................. [Name and Address of Employer]  ..................................  
Date: ............................................................................................................................  
Advance Payment Guarantee No.:  ...........................................................................  
 

We have been informed that . . . . . [name of the Contractor]. . . . .  (hereinafter called “the 
Contractor”) has  entered into Contract No. . . . . . [reference number of the Contract]. . . . .   dated . . 
. . . . . .with you, for the execution of . . . . . . [name of contract and brief description of Works]. . . . .  
(hereinafter called “the Contract”). 

Furthermore, we understand that, according to the Conditions of the Contract, an advance 
payment in the sum  . . . . . [name of the currency and amount in figures] 1. . . . . . (. . . . . [amount in 

words]. . . . .  ) is to be made against an advance payment guarantee. 

At the request of the Contractor, we . . . . . [name of the Bank]. . . . .  hereby irrevocably undertake to 
pay you any sum or sums not exceeding in total an amount of . . . . . [name of the currency and 

amount in figures]*. . . . . . (. . . . . [amount in words]. . . . .  ) upon receipt by us of your first demand in 
writing accompanied by a written statement stating that the Contractor is in breach of its 
obligation under the Contract because the Contractor used the advance payment for purposes 
other than the costs of mobilization in respect of the Works.  

It is a condition for any claim and payment under this guarantee to be made that the advance 
payment referred to above must have been received by the Contractor on its account number . . . 
. . [Contractor’s account number]. . . . .   at . . . . . [name and address of the Bank]. . . . .  . 

The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Contractor as indicated in copies of interim statements or 
payment certificates which shall be presented to us.  This guarantee shall expire, at the latest, 
upon our receipt of a copy of the interim payment certificate indicating that eighty (80) percent of 
the Contract Price has been certified for payment, or on the . . . day of . . . . . . . , . . . . . 2, 
whichever is earlier.  Consequently, any demand for payment under this guarantee must be 
received by us at this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, 
ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby 
excluded. 
 

. . . . . . . . . . . . . . [Seal of Bank and Signature(s)]. . . . . . . . . . . . . .  
 

Note – 
All italicised text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document. 
 
1 The Guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) of the advance 

payment as specified in the Contract, or in a freely convertible currency acceptable to the Employer. 
2 Insert the expected expiration date of the Time for Completion.  The Employer should note that in the event of an extension of the time for 

completion of the Contract, the Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be in 
writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider 
adding the following text to the form, at the end of the penultimate paragraph:  “The Guarantor agrees to a one-time extension of this guarantee 
for a period not to exceed [six months][one year], in response to the Employer’s written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee. 
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SAMPLE 

 
 

Performance Security (Bank Guarantee) 

 [Bank’s Name, and Address of Issuing Branch or Office]  

Beneficiary:  ............................. [Name and Address of Employer]  ..................................  

Date: ............................................................................................................................  

Performance Guarantee No.:  ....................................................................................  

 We have been informed that . . . . . [name of the Contractor]. . . . .  (hereinafter called “the 
Contractor”) has entered into Contract No. . . . . . [reference number of the Contract]. . . . .   dated . . 
. . . . . .with you, for the execution of . . . . . . [name of contract and brief description of Works]. . . . .  
(hereinafter called “the Contract”).  

Furthermore, we understand that, according to the conditions of the Contract, a performance 
guarantee is required. 

At the request of the Contractor, we . . . . . [name of the Bank]. . . . .  hereby irrevocably undertake 
to pay you any sum or sums not exceeding in total an amount of . . . . . . . . .  [name of the currency 

and amount in figures] 1. . . . . . (. . . . . [amount in words]. . . . .  ) such sum being payable in the types 
and proportions of currencies in which the Contract Price is payable, upon receipt by us of your 
first demand in writing accompanied by a written statement stating that the Contractor is in 
breach of its obligation(s) under the Contract, without your needing to prove or to show grounds 
for your demand or the sum specified therein.  

This guarantee shall expire, no later than the . . . . . Day of . . . . . . . . . . , . . . . . .  2, and any 
demand for payment under it must be received by us at this office on or before that date.   

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, 
ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby 
excluded. 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . .  
[Seal of Bank and Signature(s)] 

 

 
Note – 
All italicised text is for guidance on how to prepare this demand guarantee and shall be deleted from the final 
document. 
 
1 The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the Contract 

and denominated either in the currency(ies) of the Contract or a freely convertible currency acceptable to the 
Employer. 

 
2 Insert the date 28 days after the expected completion date. The Employer should note that in the event of an 

extension of the time for completion of the Contract, the Employer would need to request an extension of this 
guarantee from the Guarantor.  Such request must be in writing and must be made prior to the expiration date 
established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to 
the form, at the end of the penultimate paragraph:  “The Guarantor agrees to a one-time extension of this 
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SAMPLE 

guarantee for a period not to exceed [six months][one year], in response to the Employer’s written request for such 
extension, such request to be presented to the Guarantor before the expiry of the guarantee.” 


