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 Recovery and Development Agency 
 

Head of Procurement 
Recovery and Development Agency 
Ritter House 
Wickham’s Cay II 
Road Town, Tortola, VG 1110 
British Virgin Islands 

 Invitation to Tender No. ITT/0016 
 
Submission Deadline: 18th April 2019 
By 1600 hours (4:00pm) 

 
REQUIREMENTS 

 
FOR 

 
RUBBERIZED SPORTS FLOORING WORKS  

 
AT  

 
VG SPORTS COMPLEX SITE, COPPER MINE ROAD, VIRGIN GORDA 

 
The contents of this Invitation to Tender must not be disclosed to unauthorised persons and 
must be used only for the purposes of tendering.  Please read these documents carefully before 
tendering. 

 
 
 
 
 
 
 

 
 
 
 

Email: procurement@bvirecovery.com 
Website: www.bvirecovery.vg 

Third Floor, Ritter House, 
Wickham’s Cay II, Tortola VG1110, Virgin Islands 

  

mailto:procurement@bvirecovery.com
http://www.bvirecovery.vg/
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1. Introduction 
The Virgin Gorda Sports Complex was opened in 2015. It is a steel framed building semi-enclosed, most of the 
clip sports matting is missing. The intention is to install a rubberized sports surface to this facility.  

2. Location 
The Virgin Gorda Sports Complex is located off the Copper Mine Road.  
 

 
 

Figure 1. The Virgin Gorda Sports Complex 

3. The Scope of Works 
This Scope of Works is to reinstate the Virgin Gorda Sports Complex, focusing on the rehabilitations of the 
basketball sports flooring.  
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Figure 2. Existing Concrete Slab to receive Rubberized Sports flooring.  

4. Specific Scope of works 
To clean, repair and prepare slab and design supply and Install recommended flooring and line painting for 
basketball and volleyball, flooring type to be chosen from the options provided by contractor / specialist.     

 

4.1 Mobilisation and Site Occupation.   
The successful Tenderer herein after referred to as ‘Contractor’ will occupy the site for the duration of the works.  
They will prevent access to the site whilst work is occurring, to reduce public exposure to the works.  The 
contractor is responsible for conducting the following: 
 

a) Establishing a Site Office (only if required). 

b) Site security / fencing access control.  

c) Implementing a Site Register for H&S, and visiting personnel as required. 

d) Any lifting plans as required. 

e) The contractor should aim to minimise the environmental impact on the site during the works. 

4.2 Sports Flooring System.  
The specialist contractor will need to carry out the necessary preparation works of the existing concrete slab to 
carry out the installation of the sports flooring system. 
 

4.3 Handover. 
The following information must be provided as part of the handover pack: 
 

a) A brief description of the work carried out. 

b) Photographic evidence. 

c) An incident log if there are any incidents on-site. 

d) Any hazards that have not been eliminated through the design and construction processes, and how they 

have been addressed. 

https://www.designingbuildings.co.uk/wiki/Construction
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e) As built drawings & specifications  

f) Warranty agreements 

g) Maintenance and cleaning instructions 

5. Format for Returns 
Contractors will be assessed based on the level of detail in their Bill of Quantity, the price they submit, how 
quickly they can mobilise to commence works.  Contractors are requested to provide the following 
information as part of their submission: 
 

1. Overall price. A lump-sum firm and fixed price for the completion of the works described above. 
 

2. Bill of Quantities, detailing the costs and breakdown in detail of: 
a. Mobilisation (Preliminaries); 
b. Insurances (if required); 
c. Labour; 
d. Materials & Equipment; 
e. Overheads and Profit. 

 
3. Method statement.  This should include details of: 

a. Details of any works that are planned to be carried out; 
b. Health and safety plan to for the operatives and the office staff. 

 
4. Duration of the Programme Works. Each programme should include details of: 

a. How soon works could start from contract signature; 
b. Individual activities to be conducted and how long they will take; 
c. A completion date.  

6. Queries and Responses 
Any questions are welcomed, and responses are to be made directly to the Recovery and Development Agency’s 
Procurement Team who can be contacted using the following details: 
 
Attention: Head of Procurement 
E-mail:   Procurement@bvirecovery.vg 
Telephone:  +1 (284) 393 8003 
Address:  Recovery and Development Agency 

Ritter House 
Wickham’s Cay II 
Tortola, VG1110 
British Virgin Islands 

 

mailto:Procurement@bvirecovery.vg

