
SEMI-PRICED BUDGETARY GUIDE

ATTORNEY GENERAL'S HOUSE RENOVATIONS 3,229 sq. ft.

ROAD TOWN, TORTOLA

BRITISH VIRGIN ISLANDS

BILL OF QUANTITIES

ITEM DESCRIPTION UNIT QTY RATE  TOTAL COST 

DRAWINGS

A101   - Cover Sheet

A101.1 - Demolition Plan 

A102   - Floor Plan

A103   - Roof Framing Plan 

A104   - Section 

A105   - Elevations 

A106   - Details

A106.1 - Details

A107   - Window and Door Schedule

E101  - Ground Floor Ceiling Plan 

A DEMOLITION WORKS 17,730.80$          

A1
Take down remainder of roof structure over the garage 

building with floor area 648 sq. ft. and cartaway
Item

A2
Take down remainder of roof structure over the dwelling 

structure with floor area 2,581sq. ft. and cartaway
Item

A3
Carefully take down window units from the inside without 

damage to edges of openings
No. 17  $                      -   

A4
Temporary protection to toilet fixtures by enclosing with 

plywood box
No. 2  $                      -   

A5
Temporary protection to bath tubs by enclosing with 

plywood box
No. 2  $                      -   

A6
Temporary protection to double vanity by enclosing with 

plywood box
No. 1  $                      -   

A7
Temporary protection to single vanity by enclosing with 

plywood box
No. 1  $                      -   

A8
Carefully demolish block walls to create a unified height for 

the new roofs and cartaway debris
S.Y. 25  $                      -   

A9
Take down gypsum board ceiling with timber frame and 

cartaway debris
S.Y. 359  $                      -   

A10
Take down base and wall kitchen cabinets and dispose of 

selective components
Item
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A11 Take down single leaf external doors and cartaway No. 4  $                      -   

A12
Take down external door to the cooking gas store and 

cartaway
No. 1  $                      -   

A13 Take down double leaf main entry door and cartaway No. 1  $                      -   

A14 Take down internal doors and cartaway No. 2  $                      -   

A15 Temporary protection of floor tiles throughout S.Y. 359  $                      -   

A16 Take down timber balustrade and cartaway L.F. 65 -$                     

A17
Allow for pressure washing over walls and floor to eradicate 

mold growth
S.Y. 1,509  $                      -   

A18
Allow for shifting kitchen appliances from existing to new 

locations. Salvaged items include cabinet doors.
Item

A19
Demolish existing gypsum board wall in kitchen and 

cartaway
S.Y. 20  $                      -   
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B CONSTRUCTION WORKS

B1 Masonry Walls  $          24,264.33 

B1.1 6" thick blockwork built up to accommodate Parapet Wall S.Y. 20  $                      -   

B1.2 Cement and sand plasterwork over new blockwork S.Y. 75  $                      -   

B1.3 Allow for repairs to damaged plasterwork Item

B1.4 Scrape, patch and re paint existing & new masonry walls S.Y.       1,190  $                      -   

B1.5 6" thick blockwork built up to accommodate Gable End S.Y. 15  $                      -   

B1.6 Concrete capping beam over the New Blockwork CY 1  $                      -   

B1.7 Allow for Formwork for capping Beam S.Y. 11  $                      -   

B1.8
Allow for Reinforcement in the Parapet, Beam and Gable 

End
LBS 239  $                      -   

B1.9 3,000 PSI Concrete Infill for the New Blockwork CY 1  $                      -   

B2.0
Drill and Epoxy Reinforcement in to the existing Concrete 

Beam
No. 75  $                      -   

B2.1
5/8 Anchor Bolts required at 2 Feet on Centre for Bolting 

Rafters
No. 201  $                      -   

B2.2 UV rated Silicon for Joint sealing Sum

B2.3 Topcon screws and Accessories Sum

B2 Drywall Partitions  $            2,850.00 

B2.1 New 5" thick gypsum board wall in kitchen S.Y. 20  $                      -   

B3 Exterior Doors 16,245.00$          

B3.1
D2 - 36" x 80" single-entry 4 steel entry door manufactured 

by Masonite
No. 6  $                      -   

B3.2
D3 - Fabricate and install 36" x 54" door for cooking gas 

compartment door
No. 1  $                      -   

B3.3
D4 - 32" x 80" single-entry 4 steel entry door manufactured 

by Masonite
No. 1  $                      -   

B3.4
D5 - 60" x 84" aluminum framed sliding door 3843 with 

impact glass manufactured by Masonite
No. 1  $                      -   
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B4 Interior Doors 8,645.00$            

B4.1
Take down interior doors, sand down, re finish and re 

install
No. 6  $                      -   

B4.2
D1 - 30" x 80" single flush solid core door manufactured by 

Masonite
No. 2  $                      -   

B4.3
D6 - 60" x 80" aluminum double door with impact glazing 

manufactured by PGT
No. 1  $                      -   

B5 Ironmongery 3,135.00$            

B5.1 Keyed lockset No. 4  $                      -   

B5.2 Keyed lockset with dead bolt No. 7  $                      -   

B5.3 Stainless steel hinges No. 30  $                      -   

B6 Door frames and trimmings 3,215.75$            

B6.1 2" x 6" wpp door frame plugged into blockwalls L.F. 170  $                      -   

B6.2 1" x 2" wpp door stop L.F. 340  $                      -   

B6.3 1" x 3" wpp architraves L.F. 340  $                      -   

B6.4 Oil based paint over door frames and trimmings S.Y. 19  $                      -   
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B7 Windows 26,657.00$          

B7.1
W1 - 60" x 60" double casement window with hurricane 

resistance manufactured by PGT
No. 4  $                      -   

B7.2
W2 - 30" x 60" casement window with hurricane resistance 

manufactured by PGT
No. 2  $                      -   

B7.3
W3 - 36" x 36" casement window with hurricane resistance 

manufactured by PGT
No. 1  $                      -   

B7.4
W4 - 24" x 60" casement window with hurricane resistance 

manufactured by PGT
No. 1  $                      -   

B7.5
W5 - 36" x 24" double casement window with hurricane 

resistance manufactured by PGT
No. 1  $                      -   

B7.6
W5 - 48" x 48" double casement window with hurricane 

resistance manufactured by PGT
No. 4  $                      -   

B7.7
W6 - 36" x 48" casement window with hurricane resistance 

manufactured by PGT
No. 2  $                      -   

B7.8
W7 - 48" x 60" double casement window with hurricane 

resistance manufactured by PGT
No. 1  $                      -   

B7.9
W8 - 72" x 48" triple casement window with hurricane 

resistance manufactured by PGT
No. 1  $                      -   

B7.10
W10 - 30" x 24" casement window with hurricane 

resistance manufactured by PGT
No. 2  $                      -   

B8 Kitchen Cupboards 14,725.00$          

B8.1
Client to salvaged the Kitchen Cabinets doors, etc for 

reuse.
Item

B8.2
Contractor to build Kitchen from New Design with 

countertop
Item

B9 Balustrading  $            5,866.25 

B9.1 New metal railing along steps and verandah L.F. 65 -$                     
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B10 Mono Pitch Roof over Garage Building 23,579.00$          

B10.1 2" x 6" treated wood rafters L.F. 615 -$                     

B10.2 2'' x 10'' treated wood fascia L.F. 133 -$                     

B10.3 2" x 4" treated wood battens L.F. 448 -$                     

B10.4 3/4" treated plywood sheathing S.Y. 94 -$                     

B10.5 24 Gauge pre painted galvalume sheet S.Y. 94 -$                     

B10.6 Metal flashing L.F. 108 -$                     

B10.7 #4 Bar running through rafters L.F. 112 -$                     

B10.8 #3 rafter ties anchored in concrete No. 108 -$                     

B10.9 6" wide aluminum continuous guttering L.F. 54 -$                     

B10.10 Exterior grade paintable caulking where fascia meets the wall L.F. 142 -$                     

B10.11 Rainwater downpipes fastened to the external walls L.F. 15 -$                     

B10.12 Ice and water shield roofing membrane S.Y. 94 -$                     

B10.13
Break off top of ringbeam to expose rebar and reconstruct 

after placing rafter ties
L.F. 108  $                      -   

B10.14 Concrete fill in between rafters C.Y. 1  $                      -   

B10.15 Temporary formwork to sides of concrete fill 6" high L.F. 108  $                      -   
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B11 Gable & Part Hip Roof over Dwelling Structure 111,686.75$        

B11.1 3'' x 8'' treated hip rafter L.F. 34 -$                     

B11.2 3'' x 8'' treated valley rafter L.F. 60 -$                     

B11.3 3" x 6" treated wood rafters L.F. 2,438 -$                     

B11.4 2'' x 10'' treated wood verge and fascia L.F. 301 -$                     

B11.5 3'' x 8'' treated ridge board L.F. 10 -$                     

B11.6 1 1/2" rigid insulation sheets S.Y. 536 -$                     

B11.7 2" x 4" treated wood battens L.F. 2,446 -$                     

B11.8 2" x 6" treated wood battens L.F. 1,224 -$                     

B11.9 3/4" treated plywood sheathing S.Y. 536 -$                     

B11.10 24 Gauge pre painted galvalume sheet S.Y. 536 -$                     

B11.11 Ridge capping L.F. 20 -$                     

B11.12 Hip capping L.F. 34 -$                     

B11.13 Valley covering L.F. 60 -$                     

B11.14 #4 Bar running through rafters L.F. 284 -$                     

B11.15 #3 rafter ties anchored in concrete No. 280 -$                     

B11.16 6" wide aluminum continuous guttering L.F. 195 -$                     

B11.17 Rainwater downpipes fastened to the external walls L.F. 60 -$                     

B11.18 Ice and water shield roofing membrane S.Y. 536 -$                     

B11.19 Roofing Accessories Item

B10.13
Break off top of ringbeam to expose rebar and reconstruct 

after placing rafter ties
L.F. 280  $                      -   

B10.14 Concrete fill in between rafters C.Y. 3  $                      -   

B10.15 Temporary formwork to sides of concrete fill 6" high L.F. 280  $                      -   
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B12 Ceilings, Painting & Decorations 51,518.71$          

B12.1 1" x 6" tongue and grooved treated siding on timber frame S.Y. 85 -$                     

B12.2 White wash finish over timber ceiling S.Y. 85 -$                     

B12.3 5/8" gypsum board ceiling on metal frame S.Y. 230 -$                     

B12.4 Emulsion paint over new and existing gypsum board ceilings S.Y. 328 -$                     

B12.5 Oil based paint over wood verge and fascia boards S.Y. 67 -$                     

C Electrical Installations 18,377.75$          

C.1 Recessed lighting No 29 -$                     

C.2 Motion sensor security lights No 5 -$                     

C.3 Wall lights No 2 -$                     

C.4 Ceiling fans No 5 -$                     

C.5 Provisional sum for Panel & Distribution Sum 

C.6 Provisional sum for Data & Internet Sum 

D Plumbing Installations 5,225.00$            

D.1 Provisional sum for Supply Sum 

D.2 Provisional sum for Waste Sum 

E Air Conditioning Installations 9,500.00$            

E.1 Provisional sum for Air Conditioning Sum 
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G PRELIMINARIES 17,100.00$          

G1 Levels & setting out the works Sum

G2 Temporary sheds for storage of materials Sum

G3 Temporary water Sum

G4 Temporary Lighting and Power Sum

G5 Scaffolding Sum

G6 Testing of materials and samples Sum

G7 Removing Rubbish & Cleaning Sum

G8 Insurances Sum

TOTAL COST 360,321.34$        
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